SCHEDULE OF PAY | TEMS PACE 1
CALL ORDER : 130 CONTRACT ID : R -27244-A
LETTI NG DATE : 09/14/04 10: 00 AM

| TEM NO DESCR! PTI ON QUANTI TY UNI TS
SECTION NO. 0001 | NTERSECTI ON | MPROVEMENT

1 105 06845 CONSTRUCTI ON ENG NEERI NG LUVP LUWP
2 105-07039 FI ELD OFFI CE, B 12. 000 MCS
3 106-03285 FA LED MATER AL 1. 000 DOL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUVP LUWP
6 201-52370 CLEARI NG RI GHT OF WAY LUVP LUWP
7 202-02240 PAVEMENT REMOVAL 52. 000 n2

8 202-03000 HOUSES AND BU LDi NGS, REMOVE LUVP LUVP
9 203-02000 EXCAVATI ON,  OOVMON 6, 768. 000 n8
10 203-02131 EXPLORATORY EXCAVATI ON 400. 000 n8
11 203-93444 BACKFI LL, ROCK 45. 000 My
12 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 34. 000 My
13 205- 06932 TEMPORARY CHECK DAM STRAW BALES 80. 000 m
14 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 4.000 EACH
15  205- 06936 TEMPORARY SEDI MENT TRAP 79. 000 My
16 205-06937 TEMPORARY SI LT FENCE 380. 000 m
17 207- 07500 SUBGRADE TREATMENT, TYPE C 5, 247. 000 ne
18 211-07454 STRUCTURE BACKFI LL 184. 000 ns
19 303-01180 COMPACTED AGGREGATE, NO 53 2, 157. 000 My
20 303-97820 AGGREGATE, 8 25. 000 My
21 304- 07490 HVA PATCH NG TYPE B 111. 000 My
22 306- 08036 MLLING ASPHALT, 50 nm 3, 686. 000 ne
23 401-07327 QC QM HVA, 2, 70, SURFACE, 9.5 m 731. 000 My
24 401-07397 QC QAHVA, 2, 70, | NTERVEDI ATE, 19.0 mm 1, 219. 000 My
25  401-07423 QC/ QM HVA, 2, 64, BASE, 19.0 nm 2, 310. 000 My
26 401-07429 QC QAHVA, 5, 76, | NTERVEDI ATE, C19.0 nm 488. 000 My
27  402-07432 HVA SURFACE, TYPE A 66. 000 My
28  402- 07440 HVA BASE, TYPE A 198. 000 My
29 404-05511 SEAL CQAT, 2 1, 361. 000 n?
30 405-05517 ASPHALT FOR PRI ME OQAT 2. 000 My
31 406- 05520 ASPHALT FOR TACK COAT 6. 000 My
32 605-06120 CURB, CONCRETE 9. 000 m
33 605 06140 CURB AND GUTTER CONCRETE 369. 000 m
34 610-07486 HVA FOR APPROACHES, TYPE A 124. 000 My
35 611-05330 CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, 150 mm 78. 000 ne
36 611-06497 MAl LBOX ASSEMBLY, SI NGLE 3. 000 EACH
37 615 06490 R GHT OF WAY MARKER 24. 000 EACH
38 615-06500 MONUMENT, A 2. 000 EACH
39 616-02320 GEOTEXTI LES 46. 000 ne
40 616-06405 RI PRAP, REVETMENT 14. 000 My
41 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 6. 000 EACH
42 621-06545 FERTI LI ZER 1. 000 My
43 621-06553 SEED M XTURE, R 152. 000 kg
44  621-06557 SEED M XTURE, T 36. 000 kg
45 621-06565 MULCH NG MATER AL 5. 000 My
46 621-06567 WATER 132. 000 kL

47 621-06575 SCDDI NG NURSERY 6, 558. 000 ng



SCHEDULE COF PAY | TEMS PACGE 2
CALL ORDER : 130 CONTRACT ID : R -27244-A
LETTI NG DATE : 09/14/04 10: 00 AM

I TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 | NTERSECTI ON | MPROVEMENT
48 702-90915 CONCRETE, A 11. 000 n8
49 703-51030 REI NFORCI NG STEEL 754. 000 kg
50 713-91028 TEMPORARY RUNARCUND LUWP LuUwP
51 715-02397 SAFETY METAL END SECTIQN, 4:1, 900 nmm 2.000 EACH
52 715-03475 SAFETY METAL END SECTIQON, 4:1, 375 nm 1. 000 EACH
53 715-03476 SAFETY METAL END SECTION, 4:1, 600 nmm 2. 000 EACH
54 715-05019 PIPE, TYPE 1, C RCULAR 900 nm 23. 000 m
55 715-05048 PIPE, TYPE 4, C RCULAR 150 nm 780. 000 m
56 715-05053 PI PE, UNDERDRAI N QUTLET, 150 mm 25. 000 m
57 715-05123 PIPE, TYPE 1, C RCULAR 600 nm 19. 000 m
58 715-05149 PIPE, TYPE 2, CRCULAR 300 mm 173. 000 m
59 715-05151 PIPE, TYPE 2, G RCULAR 375 mm 129. 000 m
60 715-05169 PIPE, TYPE 3, G RCULAR 375 nm 48. 000 m
61 715-46005 PI PE END SECTION, 375 nm 8. 000 EACH
62 718-06528 QUTLET PROTECTOR, 1 3. 000 EACH
63 718-52610 AGGREGATE FOR UNDERDRAI NS 187. 000 n8
64 718-99153 GEOTEXTI LES FOR UNDERDRAI N 1, 478. 000 ne
65 720-45015 I NLET, A8 5. 000 EACH
66 720-45030 I NLET, E7 2. 000 EACH
67 720-45250 CATCH BASI N, K10 7.000 EACH
68 720-45265 PI PE CATCH BASIN, 375 mm 2. 000 EACH
69 720-45410 MANHOLE, C4 7.000 EACH
70 720-99417 CATCH BASIN, C15 2.000 EACH
71 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 4. 000 EACH
72 801-04308 ROAD CLOSURE SI GN ASSEMBLY 1. 000 EACH
73 801-06203 TEMPORARY PAVEMENT MARKING 100 nm 1, 852. 000 m
74 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 nm 722.000 m
75 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKI NG 600 mm 16. 000 m
76 801-06640 CONSTRUCTI ON SIGN, A 32. 000 EACH
77 801-06645 CONSTRUCTION SIGN, B 16. 000 EACH
78 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
79 801-07118 BARRI CADE, I11-A 50. 000 m
80 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 33. 000 m
81 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm THI CKNESS 3. 000 ng
82 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 1, 233. 000 m
83 808-06705 LI NE, THERMOPLASTIC, SOLID, WH TE, 200 mm 43.000 m
84 808-06716 LI NE, REMOVE 250. 000 m
85 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 100mm 98. 000 m
86 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLON 100nm 399. 000 m
87 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCLID, YELLOW 14. 000 m
88 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 600 mm 16. 000 m
89 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 21. 000 EACH
90 808-75998 SNOAPLOMBLE RAI SED PAVEMENT NMARKER 21.000 EACH
91 808-92027 LI NE, THERMOPLASTIC, SOLID, YELLOW 200mm 144.000 m



SCHEDULE COF PAY | TEMB PAGE 3
CALL ORDER : 140 CONTRACT ID : R-27344-A
LETTI NG DATE : 09/14/04 10:00 AM

I TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTION NO. 0001  ROAD RECONSTRUCTI ON

1 105 06845 CONSTRUCTI ON ENGI NEERI NG LUMP LUMP

2 10507038 FIELD OFFI CE, A 8. 000 NS
3 106-03285 FAI LED MATERI AL 1. 000 DOL
4 106-03289 QUALI TY ASSURANCE ADJUSTNENT 1. 000 DOL

5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUMP

6 201-52370 CLEARI NG RI GHT OF VAY LUMP LUMP

7 202-02240 PAVEMENT REMOVAL 14, 418. 000 ne

8 203-02000 EXCAVATI ON,  COMMON 16, 459. 000 n8

9 205 06931 TEMPORARY CHECK DAM REVETMENT Rl PRAP 352. 000 My
10 205-06932 TEMPORARY CHECK DAM STRAW BALES 7. 000 m
11 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 11. 000 EACH
12 205-06936 TEMPCRARY SEDI MENT TRAP 16. 000 My
13 205-06937 TEMPORARY SI LT FENCE 2, 466. 000 m
14 207-07498 SUBGRADE TREATMENT, TYPE A 36, 137. 000 ne
15 211-07454 STRUCTURE BACKFI LL 502. 000 n8
16 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 10, 240. 000 My
17 303-07449 COMPACTED AGGREGATE, NO 73 95. 000 My
18 303-60012 AGGREGATE, 2 37.000 My
19 304-07490 HVA PATCH NG TYPE B 44.000 My
20 304-07493 WDEN NG WTH HVA, TYPE B 1, 782. 000 My
21 306-08042 M LLI NG SCAR FI CATI ON' PROFI LE 10, 476. 000 ne
22 306-08043 M LLING TRANSI TI ON 202. 000 ne
23 401-06264 PROFI LOGRAPH, HVA LUVP LUVP
24 401-07321 QC/ QAHVA, 2, 64, SURFACE, 9.5 nm 3,011. 000 My
25 401-07390 QC/ QA HVA, 2, 64, |NTERVEDI ATE, 19.0 nm 5, 018. 000 My
26 401-07407 QC/ QAHVA, 2, 64, BASE, 25.0 nm 9, 552. 000 My
27 401-07429 QC/ QA HVA, 5, 76, | NTERVEDI ATE, C19.0 mm 2, 115. 000 My
28  402-07451 HWA, TYPE B, WEDGE AND LEVEL 1, 104. 000 My
29 404-05511 SEAL COAT, 2 11, 412. 000 n?
30 405 05517 ASPHALT FCR PRI ME COAT 28.000 My
31  406-05520 ASPHALT FOR TACK COAT 32. 000 My
32 605 06145 CURB AND GUTTER, B, CONCRETE 487. 000 m
33 610-07486 HVA FOR APPROACHES, TYPE A 1, 465. 000 My
34 610-07712 POCP FOR APPROACHES, 150 mm 204. 000 ne
35 611-06497 MAI LBOX ASSEMBLY, S| NGLE 24.000 EACH
36 611-06498 MAl LBOX ASSEMBLY, DOUBLE 2. 000 EACH
37 615-06490 RIGHT OF WAY MARKER 135. 000 EACH
38 615 06500 MONUMENT, A 16. 000 EACH
39 615 06505 MONUMENT, B 25.000 EACH
40 615-06510 MONUVENT, C 2.000 EACH
41 616-02320 GEOTEXTI LES 2, 846. 000 ne
42 616-05688 R PRAP, CLASS 1 159. 000 My
43 616-06405 R PRAP, REVETMENT 307. 000 My
44  616-06451 R PRAP, UNI FORM 1, 468. 000 My
45 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2. 000 EACH
46  621-06545 FERTI LI ZER 7. 000 My
47 621-06553 SEED M XTURE, R 1, 220. 000 kg



SCHEDULE OF PAY | TEMS PACE 4
CALL CRDER : 140 CONTRACT ID : R -27344-A
LETTI NG DATE : 09/14/04 10: 00 AM

SECTI ON NO. 0001 ROAD RECONSTRUCTI ON

48 621-06557 SEED M XTURE, T 578. 000 kg
49 621-06565 MULCH NG MATERI AL 58. 000 My
50 621-06567 WATER 156. 000 kL
51 621-06574 SODDI NG 8, 578. 000 ng
52 714-93641 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 1200 mm x 900 mm 26. 000 m
53 714-93978 CULVERT, PRECAST BOX, REINFCRCED CONCRETE, 1200 mm x 600 mm 27.000 m
54 714-99346 CULVERT, PRECAST BOX, RElI NFORCED CONCRETE, 900 nm x 600 nm 15. 000 m
55 715-05048 PIPE, TYPE 4, C RCULAR 150 nm 9, 173. 000 m
56 715-05049 PIPE, TYPE 4, C RCULAR, 200 mm 25. 000 m
57 715-05051 PI PE, TYPE 4, C RCULAR 250 mm 25. 000 m
58 715-05052 PIPE, TYPE 4, C RCULAR 300 nm 25. 000 m
59 715-05053 PI PE, UNDERDRAI N QUTLET, 150 nm 474. 000 m
60 715-05119 PIPE, TYPE 1, CRCULAR, 375 mm 107. 000 m
61 715-05123 PIPE, TYPE 1, C RCULAR 600 nm 15. 000 m
62 715-05149 PIPE, TYPE 2, CIRCULAR 300 mm 314. 000 m
63 715-05151 PIPE, TYPE 2, CRCULAR 375 mm 18. 000 m
64 715-05169 PIPE, TYPE 3, CRCULAR 375 mm 251. 000 m
65 715-06820 Pl PE EXTENSI ON, DEFORMED, M N. AREA 0. 27 n® 2.000 m
66 715-26780 GRATED BOX END SECTION, I, 4:1, 1200 mm 1. 000 EACH
67 715-26780 GRATED BOX END SECTION, I, 4:1, 1200 mm 4. 000 EACH
68 715-46000 PI PE END SECTION, 300 nm 5. 000 EACH
69 715-46005 PI PE END SECTION, 375 nm 47.000 EACH
70 715-46020 PI PE END SECTION, 600 nm 2.000 EACH
71 715-46065 PIPE END SECTION, M N. AREA .27 nR 1. 000 EACH
72 715-97692 GRATED BOX END SECTION, I, 4:1, 900 nm 2.000 EACH
73 718-06528 QUTLET PROTECTCR, 1 27.000 EACH
74 718-06529 QUTLET PROTECTCOR, 2 11. 000 EACH
75 718-06529 QUTLET PROTECTOR, 2 27.000 EACH
76 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 1, 000. 000 m
77 718-52610 AGGREGATE FCR UNDERDRAI NS 1,377.000 ng
78 718-99153 GEOTEXTI LES FOR UNDERDRAI N 13, 831. 000 ng
79 720-45030 I NLET, E7 1. 000 EACH
80 720-45035 I NLET, F7 2.000 EACH
81 720-45045 I NLET, J10 1. 000 EACH
82 720-45055 I NLET, MLO 1. 000 EACH
83 720-45265 PI PE CATCH BASIN, 375 mm 4.000 EACH
84 720-45275 PI PE CATCH BASIN, 600 nm 5. 000 EACH
85 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 16. 000 EACH
86 801-06625 DETOUR ROUTE MARKER ASSEMBLY 32. 000 EACH
87 801-06640 CONSTRUCTI ON SIGN, A 10. 000 EACH
88 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
89 801-07119 BARRI CADE, I11-B 78. 000 m
90 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 115. 000 m
91 802-76025 SI G\, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 mm 12. 000 n
92 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm THI CKNESS 7.000 ng
93 804-76350 DELI NEATOR WTH POST, D3, 75 mm DI A 8. 000 EACH

94 808-06705 LINE, THERMOPLASTIC, SCLID, WH TE, 200 mm 82. 000 m



SCHEDULE COF PAY | TEMS PACE 5
CALL ORDER : 140 CONTRACT ID : R-27344-A
LETTI NG DATE : 09/14/04 10: 00 AM

SECTI ON NO 0001 ROAD RECONSTRUCTI ON

95 808-06713 LINE, PAINT, SOLID, WHTE, 100 mm 9, 553. 000 m
96 808-75215 LINE, THERMOPLASTIC, SCLID, WH TE, 300 mm 47.000 m
97 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 100mm 864. 000 m
98 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOWN 100nmm 4,317.000 m
99 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 600 mm 54. 000 m



SCHEDULE OF PAY | TEMS PACE 6
CALL ORDER : 150 CONTRACT ID : R-27415-A
LETTI NG DATE : 09/14/04 10:00 AM

SECTI ON NO. 0001 NEW BRI DGE CONSTRUCTI ON

1 105 06845 OONSTRUCTI ON ENG NEERI NG LUVP LUWP
2 105-07039 FI ELD OFFI CE, B 24. 000 MCS
3 106-03285 FA LED MATER AL 1. 000 DOL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUVP LUWP
6 201-52370 CLEARI NG Rl GHT OF WAY LUVP LUWP
7 202-02240 PAVEMENT REMOVAL 837. 000 ne
8 202-03000 HOUSES AND BU LDi NGS, REMOVE LUVP LUVP
9 202- 74045 SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE 17. 000 EACH
10 203-02000 EXCAVATI ON,  OOVMMON 82, 942. 000 n8
11 205-03371 SEDI MENT REMOVE 3, 443. 000 n8
12 205-06931 TEMPORARY CHECK DAM REVETMENT Rl PRAP 701. 000 My
13 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 11. 000 EACH
14 205-06934 TEMPORARY MULCHI NG 21. 000 My
15  205- 06936 TEMPORARY SEDI MENT TRAP 532. 000 My
16 205-06937 TEMPORARY SI LT FENCE 2, 639. 000 m
17 205-06938 TEMPORARY SLOPE DRAI N 99. 000 m
18 207- 07500 SUBGRADE TREATMENT, TYPE C 30, 182. 000 ne
19 211-07454 STRUCTURE BACKFI LL 2,177. 000 n8
20 213-52830 FLOMBLE MORTAR 499. 000 n8
21 301-07448 COVPACTED AGGREGATE, NO 53, BASE 11, 764. 000 My
22  302-06464 SUBBASE FOR PCCP 175. 000 n8
23 306-08043 M LLING TRANSI TI ON 144. 000 ne
24 401-06264 PROFI LOGRAPH, HVA LUVP LUWP
25  401-07327 QC/ QA HVA, 2, 70, SURFACE, 9.5 m 3, 449. 000 My
26 401-07397 QC QAHVA, 2, 70, | NTERVEDI ATE, 19.0 mm 4, 365. 000 My
27 401-07423 QC QM HVA, 2, 64, BASE, 19.0 mm 12, 684. 000 My
28 401-07429 QC QAHVA, 5, 76, | NTERVEDI ATE, C19.0 mm 4, 786. 000 My
29 402-07433 HVA SURFACE, TYPE B 569. 000 My
30 402-07438 HVA | NTERVEDI ATE, TYPE B 957. 000 My
31 402-07441 HVA BASE, TYPE B 3, 167. 000 My
32 404-05511 SEAL COAT, 2 359. 000 ne
33 404-05514 SEAL CQOAT, 5 104. 000 ne
34 405-05517 ASPHALT FOR PRI ME COAT 15. 000 My
35  406-05520 ASPHALT FOR TACK COAT 40. 000 My
36 502-06457 PCCP, 225 nm 675. 000 ne
37 605 94811 CURB TURNOUT 2. 000 EACH
38 605-97937 CURB AND GUTTER, CONCRETE, ROLL 121. 000 m
39 606-07484 M LLED HVA SHOULDER CCRRUGATI ONS 4,708. 000 m
40 607-06175 GUTTER, OONCRETE 5. 000 m
41 607-06335 PAVED S| DE DI TCH, A 13. 000 m
42 610-07486 HVA FOR APPROACHES, TYPE A 240. 000 My
43 610-07712 PCCP FOR APPROACHES, 150 mm 242. 000 ne
44  611-06497 MAl LBOX ASSEMBLY, SI NGLE 1. 000 EACH
45 615-06505 MONUMENT, B 15. 000 EACH
46 616-02320 GEOTEXTI LES 7, 954. 000 ne
47 616-05688 R PRAP, CLASS 1 82. 000 My



SCHEDULE OF PAY | TEMS PACE 7
CALL ORDER : 150 CONTRACT ID : R-27415-A
LETTI NG DATE : 09/14/04 10: 00 AM

SECTI ON NO. 0001 NEW BRI DGE CONSTRUCTI ON

48 616-05689 Rl PRAP, CLASS 2 90. 000 My
49 616-06405 RI PRAP, REVETMENT 1,577.000 My
50 616-06451 Rl PRAP, UNI FORM 2, 058. 000 My
51 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2. 000 EACH
52 621-04258 SEED M XTURE 3. 000 kg
53 621-06545 FERTI LI ZER 8. 000 My
54 621-06548 SEED M XTURE, CV 64. 000 kg
55 621-06553 SEED M XTURE, R 1, 503. 000 kg
56 621-06557 SEED M XTURE, T 419. 000 kg
57 621-06565 MJULCH NG MATERI AL 36. 000 My
58 621-06567 WATER 171. 000 kL
59 621-06575 SCDDI NG NURSERY 9, 484. 000 nP
60 622-52436 SIGN, DO NOT MOW OR SPRAY 6. 000 EACH
61 622-91786 SEEDLI NG 95. 000 EACH
62 714-06660 W NGMALL 224.000 ng
63 714-26726 CULVERT, PRECAST BOX, REINFCRCED CONCRETE, 3600 nm x 2400 nmm 5. 000 m
64 715-03584 SAFETY METAL END SECTION, 4:1, 450 mm 1. 000 EACH
65 715-04611 SAFETY METAL END SECTIQN, 4:1, 300 nm 1. 000 EACH
66 715-05019 PIPE, TYPE 1, C RCULAR 900 nm 27.000 m
67 715-05048 PI PE, TYPE 4, C RCULAR 150 nm 5, 872. 000 m
68 715-05053 PI PE, UNDERDRAI N QUTLET, 150 nm 510. 000 m
69 715-05121 PIPE, TYPE 1, C RCULAR 450 mm 29. 000 m
70 715-05127 PIPE, TYPE 1, C RCULAR 1050 mm 44. 000 m
71 715-05152 PIPE, TYPE 2, CIRCULAR 450 mm 32. 000 m
72 715-05156 PIPE, TYPE 2, CRCULAR 750 mm 6. 000 m
73 715-05169 PIPE, TYPE 3, G RCUAR 375 mm 56. 000 m
74 715-05171 PIPE, TYPE 3, C RCULAR 450 nm 15. 000 m
75 715-05173 PIPE, TYPE 3, CRCULAR, 600 nmm 29. 000 m
76 715-05595 PI PE EXTENSI ON, Cl RCULAR, 375 nm 4.000 m
77 715-05697 PI PE, REI NFORCED CONCRETE, |1, D0.3=50, 300 mm 14. 000 m
78 715-05767 Pl PE, REI NFORCED CONCRETE, |1, DO.3=50, 450 mm 188. 000 m
79 715-05842 CONCRETE ANCHOR, 1050 mm 2. 000 EACH
80 715-06471 PI PE END SECTION, M N AREA .31 n? 2.000 EACH
81 715-06506 PIPE, RCP, IIl, D0.3=60, 375 mm 40. 000 m
82 715-06508 PIPE, RCP, Il, DO.3=50, 600 nm 147.000 m
83 715-06512 PIPE, RCP, IIl, DO.3=50, 900 mm 99. 000 m
84 715-06561 PI PE EXTENSI ON, Cl RCULAR, 100 mm 4.000 m
85 715-06690 PIPE, RCP, IIl, DO.3=75, 300 mm 66. 000 m
86 715-07731 PIPE, RCP, I1Il, DQ 3=75, 600 nm 47.000 m
87 715-07816 PIPE, RCP, IIl, DO 3=60, 900 mm 93. 000 m
88 715-07818 PIPE, RCP, 111, DO 3=75, 760 mmX 480 mm 15. 000 m
89 715-46005 PI PE END SECTION, 375 nm 10. 000 EACH
90 715-46010 PI PE END SECTI ON, 450 nm 6. 000 EACH
91 715-46020 PI PE END SECTION, 600 nm 2.000 EACH
92 715-46030 PI PE END SECTION, 750 nm 1. 000 EACH
93 715-46040 PI PE END SECTION, 900 nm 5. 000 EACH

94 718-06529 QUTLET PROTECTOR, 2 29. 000 EACH



SCHEDULE OF PAY | TEMS PACE 8
CALL ORDER : 150 CONTRACT ID : R-27415-A
LETTI NG DATE : 09/14/04 10:00 AM

SECTI ON NO. 0001 NEW BRI DGE CONSTRUCTI ON

95 718-06531 QUTLET PROTECTCR, 3 3. 000 EACH

96 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 1, 000. 000 m

97 718-52610 AGGREGATE FOR UNDERDRAI NS 1, 341. 000 n8

98 718-99153 GEOTEXTI LES FOR UNDERDRAI N 11, 139. 000 ng

99 720-03194 MANHCOLE 2.000 EACH
100 720-45030 I NLET, E7 1. 000 EACH
101 720-45035 I NLET, F7 4. 000 EACH
102 720-45040 I NLET, G7 3. 000 EACH
103 720-45055 I NLET, MLO 1. 000 EACH
104 720-45145 I NLET, J10, MODI FI ED 1. 000 EACH
105 720-45410 MANHOLE, C4 4. 000 EACH
106 720-93501 MANHOLE, L4 1. 000 EACH
107 720-95409 MANHOLE, J4, MODI FI ED 1. 000 EACH
108 723-08052 STRUCTURE, PRECAST THREE-SI DED, 4260 nm X 2440 mm 75. 000 m
109 723-08053 STRUCTURE, PRECAST THREE-SI DED, 7620 nm X 2440 mm 22.000 m
110 801-04308 ROAD CLOSURE SI GN ASSEMBLY 9. 000 EACH
111 801-06625 DETOUR RQUTE MARKER ASSEMBLY 5. 000 EACH
112 801-06640 CONSTRUCTI ON SIGN, A 12. 000 EACH
113 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
114 801-07118 BARRI CADE, II11-A 65. 000 m
115 801-07119 BARRI CADE, I|11-B 14. 000 m
116 802-05701 SI GN POST, SQUARE, 1, REI NFCRCED ANCHOR BASE 107. 000 m
117 802-05702 SI GN POST, SQUARE, 2, REINFORCED ANCHOR BASE 13. 000 m
118 802-07060 SI G\, SHEET, RELOCATE 3. 000 EACH
119 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 12. 000 n
120 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 mm TH CKNESS 10. 000 ng
121 802-76045 SI G\, SHEET ENCAPSULATED LENS W TH LEGEND, 3. 18 nmm TH CKNESS 2.000 n
122 808-03179 PAVEMENT MESSAGE MARKI NGS, PREFORMED PLASTI C, WORD (ONLY) 1. 000 EACH
123 808-06703 LI NE, THERMOPLASTI C, SCLID, WHI TE, 100mm 7,123. 000 m
124 808-06705 LI NE, THERMOPLASTIC, SCOLID, WHI TE, 200 nm 99. 000 m
125 808-75051 LI NE, PREFORMED PLASTIC, SOLID, WHTE, 100 mm 51. 000 m
126 808-75054 LI NE, PREFORVED PLASTIC, SCQLID, YELLON 100 mm 93. 000 m
127 808-75067 TRANSVERSE MARKI NGS, PREFORMED PLASTI C, STOP LINE, 600 mm 16. 000 m
128 808-75071 PAVEMENT MESSAGE MARKI NGS, PREFORMED PLASTI C LANE | NDI CATI ON 1. 000 EACH
129 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 100nm 210. 000 m
130 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOWN 100nmm 2,067. 000 m
131 808-75260 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCLI D, WHI TE, 46. 000 m
132 808-75290 TRANSVERSE MARKI NGS, THERMCOPLASTIC, SOLI D, YELLOW 139. 000 m
133 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 600 nm 59. 000 m
134 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 19. 000 EACH
135 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 11. 000 EACH
136 808-92027 LI NE, THERMOPLASTIC, SCLID, YELLOW 200mm 3, 396. 000 m



SCHEDULE OF PAY | TEMS PACE 9

CALL CRDER : 170 CONTRACT ID : R-27470-A
LETTI NG DATE : 09/14/04 10: 00 AM

QUANTI TY UNI TS
SECTI ON NO. 0001 DEMOLI TI ON OF HOUSES AND BUI LDI NGS
1 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
2 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUwP LUWP
3 621-06559 MJULCHED SEEDI NG R 500. 000 SYS



SCHEDULE COF PAY | TEMS PAGE 10
CALL OCRDER : 180 CONTRACT ID : R-27571-A
LETTI NG DATE : 09/14/04 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07039 FIELD CFFICE, B 8. 000 Mo
3 106-03285 FAI LED NMATER AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOl
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02240 PAVEMENT REMOVAL 112. 000 SYS
8 202-51330 PRESENT STRUCTURE, REMOVE LUWwP LUWP
9 203-02000 EXCAVATI ON, COVMON 870. 000 Cys
10 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 25. 000 TON
11 205-06937 TEMPCRARY SI LT FENCE 695. 000 LFT
12 207-07500 SUBGRADE TREATMENT, TYPE C 909. 000 SYS
13 211-02050 B BORROW 50. 000 Cys
14 211-07454 STRUCTURE BACKFI LL 69. 000 CYs
15 213-52830 FLOMBLE MORTAR 60. 000 Cys
16 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 869. 000 TON
17 306-08034 M LLING ASPHALT, 1 1/2 IN 2,622. 000 SYS
18 402-07434 HVA SURFACE, TYPE C 227.000 TON
19 402-07439 HVA | NTERVEDI ATE, TYPE C 272.000 TON
20 402-07440 HVA BASE. TYPE A 195. 000 TON
21 402-07442 HVA BASE, TYPE C 52. 000 TON
22 404-05511 SEAL COAT, 2 786. 000 SYS
23 405-05518 ASPHALT FOR PRI ME COAT 868. 000 SYS
24 406- 05521 ASPHALT FCR TACK COAT 2,713. 000 SYS
25 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 1. 000 EACH
26 601-06854 GUARDRAI L, W BEAM NESTED 2.000 EACH
27 601-94689 GUARDRAI L END TREATMENT, ©S 3. 000 EACH
28 601-97774 GUARDRAI L END TREATMENT, OS, SPARE PARTS PACKAGE 1. 000 EACH
29 601-99105 GQUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 794. 000 LFT
30 610-07486 HVA FOR APPROACHES, TYPE A 18. 000 TON
31 611-06497 MAI LBOX ASSEMBLY, SINGLE 1. 000 EACH
32 615-06490 RI GHT OF WAY MARKER 3. 000 EACH
33 615-06500 MONUMENT, A 3. 000 EACH
34 616-02320 GEOTEXTI LES 452. 000 SYS
35 616-05688 Rl PRAP, CLASS 1 96. 000 TON
36 616-06451 Rl PRAP, UNI FORM 55. 000 TON
37 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
38 621-02770 ERCSI ON CONTROL  BLANKET 926. 000 SYS
39 621-06545 FERTI LI ZER 1. 000 TON
40 621-06548 SEED M XTURE, CV 4. 000 LBS
41 621-06557 SEED M XTURE, T 60. 000 LBS
42 621-06559 MJULCHED SEEDING R 3, 710. 000 SYS
43 621-06565 MULCH NG NATER AL 2.000 TON
44 621-06567 WATER 1. 000 MG
45 621-06574 SODDI NG 267.000 SYS
46 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 52. 000 EACH

47 714-06278 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 9 FT. X 4 FT. 70. 000 LFT



SCHEDULE OF PAY | TEMS PACGE 11
CALL CRDER : 180 CONTRACT ID : R-27571-A
LETTI NG DATE : 09/14/04 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

48 714-26708 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 8 FT. X 4 FT. 42. 000 LFT
49 715-05439 Pl PE, DRAI NTILE TERM NAL SECTION, 6 IN. 10.000 LFT
50 723-06660 W NGMLL 20. 000 SYS
51 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 6. 000 EACH
52 801-06625 DETOUR RQUTE MARKER ASSEMBLY 20. 000 EACH
53 801-06640 CONSTRUCTI ON SIGN, A 20. 000 EACH
54 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
55 801-07118 BARRI CADE, I11-A 96. 000 LFT
56 801-07119 BARRI CACE, |11-B 48. 000 LFT
57 802-05701 SI GN PGST, SQUARE, 1, REINFORCED ANCHCR BASE 26. 000 LFT
58 802-05702 SI GN POST, , 2, REINFORCED ANCHCOR BASE 25. 000 LFT
59 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 IN 24. 000 SFT
60 804-06725 DELI NEATOR WTH PCST, D1, 3 IN DA 1. 000 EACH
61 808-06712 LI NE, PAINT, BROKEN, YELLON 4 IN. 256. 000 LFT
62 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 2,175.000 LFT
63 808-06714 LINE, PAINT, SOLID, YELLON 4 IN. 875. 000 LFT
64 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 43.000 EACH

65 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NARKER 43. 000 EACH



SCHEDULE CF PAY | TEMS PAGE 12
CALL ORDER : 190 CONTRACT ID : R -27636-A
LETTI NG DATE : 09/14/04 10: 00 AM

SECTI ON NO 0001 GUARDRAI L | MPROVEMENTS

1 105-06657 PHONE, CELLULAR 8. 000 MOS
2 106-03285 FAI LED NVATERI AL 1. 000 DAL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
5 202-02241 GUARDRAI L, REMOVE 4, 279. 000 LFT
6 202-93741 GUARD RAIL END TREATMENT, REMOVE 187. 000 EACH
7 303-01180 COVPACTED AGGREGATE, NO 53 200. 000 TON
8 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 6. 000 EACH
9 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 7.000 EACH
10 601-06246 | MPACT ATTENUATOR, R2, WL, TL-3 10. 000 EACH
11 601-06854 GUARDRAI L, W BEAM NESTED 2.000 EACH
12 601-92948 GUARDRAI L, ADJUST HEI GHT 1, 000. 000 LFT
13 601-94689 GUARDRAI L END TREATMENT, CS 159. 000 EACH
14 601-94690 GUARDRAI L END TREATMENT, M5 2.000 EACH
15 601-99105 GQUARDRAIL, WBEAM 6 FT. 3 IN. SPACING 8, 223. 000 LFT
16 601-99132 GUARDRAI L TRANSITION, VH, 6 FT. 3 IN. SPACI NG 23. 000 EACH
17 601-99133 GUARDRAI L TRANSI TION VH, 12 FT. 6 I N. SPACI NG 107. 000 EACH
18 605-06255 CENTER CURB, D, CONCRETE 793. 000 SYS
19 715-05119 PIPE, TYPE 1, A RCULAR, 15 IN 100. 000 LFT
20 715-46005 PIPE END SECTION, 15 IN 10. 000 EACH
21 720-45041 I NLET, H5 1. 000 EACH
22 801-06710 FLASH NG ARROW SI GN 15. 000 DAY

23 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP



SCHEDULE OF PAY | TEMS PACGE 13
CALL ORDER : 200 CONTRACT ID : R -27666-A
LETTI NG DATE : 09/14/04 10: 00 AM

SECTI ON NO 0001 ROAD RECONSTRUCTI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUwP
2 105-07039 FIELD CFFICE, B 15. 000 MOS
3 106-03285 FAI LED MATERI AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DO
5 108-01614 PARTNERI NG OVERHEAD LUWP LUWP
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
7 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
8 202-02250 TREE, 10 IN., REMOVE 1. 000 EACH
9 202-02255 TREE, 18 IN, REMOVE 15. 000 EACH
10 202-02260 TREE, 30 IN., REMOVE 13. 000 EACH
11 202-02265 TREE, 48 IN., REMOVE 1. 000 EACH
12 202-91385 I NLET, REMOVE 104. 000 EACH
13 202-93047 MANHOLE, REMOVE 36. 000 EACH
14 203-02010 EXCAVATI ON, ROCK 360. 000 CYs
15 205-06937 TEMPCRARY SI LT FENCE 55. 000 LFT
16 210-08261 ACCESS 4. 000 EACH
17 211-07454 STRUCTURE BACKFI LL 10, 880. 000 Cys
18 301-07448 COVPACTED AGGREGATE, NO 53, BASE 1, 695. 000 TON
19 304-07490 HVA PATCH NG TYPE B 1, 916. 000 TON
20 304-07493 WDEN NG WTH HWA, TYPE B 8, 460. 000 TON
21 306-08034 M LLING ASPHALT, 1 1/2 IN 14, 000. 000 SYS
22 306-08039 M LLING ASPHALT REMOVAL 18, 100. 000 SYS
23 401-07333 QT QAHVA, 2, 76, SURFACE, 9.5 mm 1, 500. 000 TON
24 401-07384 QU QA HVA, 2, 76, |NTERMEDI ATE, 12.5 mm 4, 000. 000 TON
25 402-07433 HVA SURFACE, TYPE B 1, 060. 000 TON
26 402-07441 HVA BASE, TYPE B 50. 000 TON
27 406- 05520 ASPHALT FOR TACK CQAT 27.000 TON
28 603-03829 FENCE 40. 000 LFT
29 604-06070 S| DEWALK, CONCRETE 5, 525. 000 SYS
30 604-07894 CURB RAWP, CONCRETE, A 27.000 SYS
31 604-07897 CURB RAMP, CONCRETE, C 5. 000 SYS
32 604-07901 CURB RAWP, CONCRETE, G 904. 000 SYS
33 605-04742 WALL LUWP LuUwP
34 605-06120 CURB, CONCRETE 254. 000 LFT
35 605-06155 CURB AND QUTTER, CONCRETE, MID FI ED 10, 435. 000 LFT
36 605-97170 CURB, PRECAST CONCRETE 54. 000 LFT
37 610-07487 HVA FOR APPROACHES, TYPE B 3, 292. 000 TON
38 611-05330 CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, 6 IN 2, 255. 000 SYS
39 616-02320 GEOTEXTI LES 695. 000 SYS
40 616-06405 Rl PRAP, REVETMENT 45. 000 TON
41 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FCR SEEDI NG 1. 000 EACH
42 621-06560 MJULCHED SEEDI NG U 3, 369. 000 SYS
43 621-06567 WATER 4. 000 MG
44  621-06570 TOP SO L 135. 000 CYS
45 621-06575 SCDDI NG NURSERY 9, 200. 000 SYS
46 622-05650 PLANT, DECI DUQUS TREE, SINGE STEM OVER 2 TO 2.5 IN 135. 000 EACH

47 703-51030 REI NFORCI NG STEEL 1, 459. 000 LBS



SCHEDULE OF PAY | TEMS PACGE 14
CALL ORDER : 200 CONTRACT ID : R -27666-A
LETTI NG DATE : 09/14/04 10: 00 AM

SECTI ON NO 0001 ROAD RECONSTRUCTI ON

48 711-04758 SI DEWALK 200. 000 SFT
49 714-44240 CONCRETE, A, STRUCTURES 44. 000 Cys
50 714-99348 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 5 FT. X 3 FT. 1, 208. 000 LFT
51 715-01384 PIPE, DUCTILE IRON, 10 IN 24.000 LFT
52 715-05024 PIPE, TYPE 2, CIRCULAR 36 IN 1, 029. 000 LFT
53 715-05151 PIPE, TYPE 2, G RCULAR 15 IN 4, 896. 000 LFT
54 715-05152 PIPE, TYPE 2, A RCULAR 18 IN 554. 000 LFT
55 715-05154 PIPE, TYPE 2, CGRCULAR 24 IN 3, 000. 000 LFT
56 715-05156 PIPE, TYPE 2, A RCULAR 30 IN 220. 000 LFT
57 715-05161 PIPE, TYPE 2, CRCULAR 48 IN 955. 000 LFT
58 715-05408 PI PE, SANI TARY SEWER, 8 IN. 450. 000 LFT
59 715-05711 PI PE, SANI TARY SEVER, 6 I N 900. 000 LFT
60 715-94064 WATER LINE, CCPPER, 0.75 IN 900. 000 LFT
61 715-97544 PIPE, DUCTILE IRQN, 8 IN 32. 000 LFT
62 720-03757 MANHOLE, C15 4. 000 EACH
63 720-44000 CASTI NG ADJUST TO GRADE 27.000 EACH
64 720-45045 I NLET, J10 63. 000 EACH
65 720-45055 I NLET, MLO 24. 000 EACH
66 720-45145 I NLET, J10, MODI FI ED 5. 000 EACH
67 720-45410 MANHCLE, C4 11.000 EACH
68 720-93501 MANHCLE, L4 2.000 EACH
69 720-94208 MANHOLE, C10 18. 000 EACH
70 720-94612 MANHOLE, K4 3. 000 EACH
71 720-95422 MANHOLE, J4 8. 000 EACH
72 720-98174 I NLET, B15 7.000 EACH
73 720-98555 I NLET, C15 4.000 EACH
74 721-43045 AUTQOVATI C DRAI NAGE GATE, 48 IN. 1. 000 EACH
75 721-43165 AUTOVATI C DRAI NAGE GATE, 60 IN. X 36 IN. 1. 000 EACH
76 801-04308 ROAD CLOSURE SI GN ASSEMBLY 33. 000 EACH
77 801-06640 CONSTRUCTI ON SIGN, A 85. 000 EACH
78 801-06710 FLASH NG ARROW SI GN 70. 000 DAY
79 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
80 801-07119 BARRI CADE, I|11-B 380. 000 LFT
81 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHCOR BASE 675. 000 LFT
82 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN. 281. 000 SFT
83 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 IN. 29. 000 SFT
84 805-06592 CONDUI T, STEEL, GALVAN ZED, 2 IN. 2, 005. 000 LFT
85 805-86920 MIULTI PLE COVPRESSI ON FI TTING NOT WATERPROCFED 140. 000 EACH
86 805-86925 MULTI PLE COMPRESSI ON FI TTING WATERPROCFED 4.000 EACH
87 805-98336 WRE, NO 4 COPPER IN PLASTIC DUCT, IN CONDUT, 4 1/C 2, 005. 000 LFT
88 807-02428 CONCRETE FOUNDATI ON W TH GROUNDING, 30 IN. X 30 IN. X 96 IN 35. 000 EACH
89 807-04112 WRE, XHHW NO. 10 3, 080. 000 LFT
90 807-07580 WRE, NO 4, COPPER, |IN PLASTIC DUCT, IN TRENCH 4 1/C 5, 439. 000 LFT
91 807-83644 LIGHT POLE, 36 FT. EMH, 8.0 FT. MAST ARM ANCHOR BASE 35. 000 EACH
92 807-86620 LUM NAI RE, ROADWAY, H GH PRESSURE SCDI UM 400 WATT 35. 000 EACH
93 807-86805 SERVI CE PO NT, | 3. 000 EACH

94 807-86910 CONNECTOR KI' T, UNFUSED 35. 000 EACH



SCHEDULE CF PAY | TEMS PAGE 15
CALL ORDER : 200 CONTRACT ID : R -27666-A
LETTI NG DATE : 09/14/04 10: 00 AM

SECTI ON NO 0001 ROAD RECONSTRUCTI ON

95 807-86915 CONNECTOR KI' T, FUSED 35. 000 EACH
96 807-98556 HANDHCLE, | NSTALL 1. 000 EACH
97 808-06701 LI NE, THERMOPLASTIC, BROKEN, WVHITE, 4 IN 1, 330. 000 LFT
98 808-06703 LINE, THERMOPLASTIC, SCLID, WHITE, 4 IN 110. 000 LFT
99 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 4 IN. 420. 000 LFT
100 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 24 IN 166. 000 LFT
101 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 4.000 EACH

102 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WCRD (ONLY) 7.000 EACH



SCHEDULE OF PAY | TEMS PACE 16
CALL ORDER : 210 CONTRACT ID : R-27697-A
LETTI NG DATE : 09/14/04 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

1 10506845 CONSTRUCTI ON ENG NEERI NG LuwP LUWP
2 105-07039 FIELD CFFICE, B 3. 000 MOS
3 106-03285 FAI LED MATERI AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DO
5 110-01001 MCBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
6 202-51330 PRESENT STRUCTURE, REMOVE LuUWP LUWP
7 203-02000 EXCAVATI ON, COVWON 20. 000 CYS
8 203-02070 BCRROW 1, 040. 000 CyS
9 205-06932 TEMPORARY CHECK DAM STRAW BALES 50. 000 LFT
10 303-01180 COVPACTED AGGREGATE, NO. 53 35. 000 TON
11 303-60012 AGGEREGATE, 2 187. 000 TON
12 303-94433 AGEREGATE, 12 78. 000 CYs
13 304-07490 HVA PATCH NG TYPE B 50. 000 TON
14 306-08032 M LLI NG TRANSI TI ON 310. 000 SYS
15 402-07451 HVA, TYPE B, WEDGE AND LEVEL 150. 000 TON
16 406- 05520 ASPHALT FCR TACK CQAT 1. 000 TON
17 615-06490 R GHT OF WAY MARKER 8. 000 EACH
18 616-02320 GEOTEXTILES 557. 000 SYS
19 616-06405 Rl PRAP, REVETMENT 55. 000 TON
20 616-06451 RI PRAP, UNI FCRM 30. 000 TON
21 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
22 621-06559 MJULCHED SEEDING R 2, 800. 000 SYS
23 621-06570 TOP SO L 215. 000 CYS
24 714-07773 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 10 FT. X 3 FT. 88. 000 LFT
25 715-05116 PIPE, TYPE 1, G RCULAR 8 IN 10. 000 LFT
26 715-05118 PIPE, TYPE 1, A RCULAR 12 IN 10. 000 LFT
27 715-05119 PIPE, TYPE 1, A RCULAR 15 IN 108. 000 LFT
28 715-05121 PIPE, TYPE 1, G RCULAR 18 IN 10. 000 LFT
29 715-05122 PIPE, TYPE 1, G RCULAR 21 IN 10. 000 LFT
30 715-05123 PIPE, TYPE 1, QA RCULAR 24 IN 10. 000 LFT
31 720-45410 MANHOLE, C4 2.000 EACH
32 801-04308 ROAD CLOSURE SI GN ASSEMBLY 8. 000 EACH
33 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 I N 69. 000 LFT
34 801-06625 DETOUR RQUTE MARKER ASSEMBLY 76. 000 EACH
35 801-06640 CONSTRUCTI ON SIGN, A 32. 000 EACH
36 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
37 801-07118 BARRI CADE, I11-A 48. 000 LFT
38 801-07119 BARRI CADE, I11-B 48. 000 LFT
39 804-06725 DELI NEATCR WTH PCST, D1, 3 IN DA 6. 000 EACH
40 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 85. 000 LFT

41 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 660. 000 LFT



SCHEDULE OF PAY | TEMS PACGE 17
CALL ORDER : 220 CONTRACT ID : R-27740-A
LETTI NG DATE : 09/14/04 10: 00 AM

SECTI ON NO. 0001 ENHANCEMENT, PEDESTRI AN Bl KE FACI LI TY

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUwP

2 105-07039 FIELD CFFICE, B 8. 000 MOS

3 106-03285 FAI LED MATER AL 1. 000 DAL

4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DO

5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP

6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

7 202-02241 GUARDRAI L, REMOVE 4.000 m

8 202-02278 CURB, CONCRETE, REMOVE 27.000 m

9 203-02000 EXCAVATI ON, COWDN 2,139. 000 n8
10 203-02070 BCRROW 2, 381. 000 n8
11 205-06937 TEMPCRARY SI LT FENCE 4,183. 000 m
12 211-07454 STRUCTURE BACKFI LL 3. 000 n8
13 303-04853 COVPACTED AGCGREGATE 475. 000 My
14 303-52308 COWPACTED AGGREGATE, O 53 4, 540. 000 My
15 306-08034 M LLING ASPHALT, 38 nm 200. 000 ng
16 402-07432 HVA SURFACE, TYPE A 1, 151. 000 My
17 402-07435 HVA | NTERVEDI ATE, TYPE A 1, 885. 000 My
18 405-05517 ASPHALT FOR PRI ME COAT 20. 000 My
19 406- 05520 ASPHALT FOR TACK CQOAT 4.000 My
20 601-91147 GUARDRAI L END TREATMENT, RESET 1. 000 EACH
21 603-03829 FENCE 80. 000 m
22 603-92636 FENCE, CHAIN LINK, 1830 mm 225. 000 m
23 604-01920 CONCRETE PAVERS 25. 000 ng
24 604-07894 CURB RAWVP, CONCRETE, A 18. 000 ng
25 604-90256 S| DEWALK, CONCRETE, 150 mm 48. 000 ng
26 604-91531 S| DEWALK, CONCRETE, 100 mm 118. 000 ng
27 605-06090 CURB, | NTEGRAL, CONCRETE 772.000 m
28 611-03671 TRASH RECEPTACLE 1. 000 EACH
29 615-06496 PARKI NG BARRI ER 18. 000 EACH
30 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
31 621-02770 ERCSI ON CONTROL  BLANKET 3, 145. 000 ng
32 621-03787 SEED M XTURE, D 1. 000 kg
33 621-04258 SEED M XTURE 1. 000 kg
34 621-06559 MJULCHED SEEDI NG R 6, 244. 000 ng
35 621-06570 TGP SAL 5. 000 n8
36 621-06574 SODDI NG 502. 000 ng
37 622-05605 PLANT, ANNUAL 38. 000 EACH
38 622-05625 PLANT, CONI FEROUS EVERGREEN, CONE, BROAD UPRI GHT, OVER 1200 7.000 EACH
39 622-05639 PLANT, DECI DUOUS SHRUB, OVER 450 TO 600 mm 145. 000 EACH
40 622-05641 PLANT, DECI DUOUS SHRUB, OVER 900 TO 1200 nm 103. 000 EACH
41 622-05646 PLANT, DECI DUQUS TREE, MULTI- STEM OVER 2400 TO 3000 nm 2.000 EACH
42 622-05650 PLANT, DECI DUOUS TREE, SINGE STEM OVER 50 TO 63 mm 64. 000 EACH
43 622-05654 PLANT, PERENNI AL 1,244,000 EACH
44 701-01849 PI LE, CONCRETE, STEEL SHELL ENCASED, 7.92 mm 356 mm 106. 000 m
45 702-93722 CONCRETE, C 122. 000 ng
46 703-51030 REI NFORCI NG STEEL 6, 583. 000 kg

47 704-04850 CONCRETE 358. 000 ng



SCHEDULE CF PAY | TEMS PAGE 18
CALL ORDER : 220 CONTRACT ID : R-27740-A
LETTI NG DATE : 09/14/04 10: 00 AM

SECTI ON NO. 0001 ENHANCEMENT, PEDESTRI AN Bl KE FACI LI TY

48 704-04850 CONCRETE 346. 000 ng
49 711-51035 STRUCTURAL STEEL 29, 655. 000 kg
50 712-03812 BENCH 2.000 EACH
51 712-08257 PREFABRI CATED LUWP LUWP
52 712-97578 LUMBER AND Tl MBER, TREATED 3. 000 n8
53 714-05562 RETAI NI NG WALL 133. 000 ng
54 715-05119 PIPE, TYPE 1, C RCULAR 375 mm 5. 000 m
55 715-46005 PIPE END SECTION, 375 mm 2.000 EACH
56 728-98377 MASONRY CQOATI NG LUWP LUWP
57 801-06640 CONSTRUCTI ON SIGN, A 12. 000 EACH
58 801-06645 CONSTRUCTION SIGN, B 4. 000 EACH
59 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
60 801-07118 BARRI CADE, I11-A 14. 000 m
61 802-04314 SIGN 33. 000 EACH
62 802-04314 SI GN 1. 000 EACH
63 802-04314 SI GN 5. 000 EACH
64 802-04314 SI GN 3. 000 EACH
65 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHCR BASE 106. 000 m
66 802-05702 SI GN POST, SQUARE, 2, REI NFCRCED ANCHOR BASE 16. 000 m
67 802-76025 SI G\, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 mm 8. 000 n2
68 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 mm THI CKNESS 1. 000 n
69 807-04866 LUM NAI RE 2.000 EACH
70 807-04866 LUM NAI RE 2. 000 EACH
71 808-08258 TRANSVERSE MARKI NGS 346. 000 m
72 808-75260 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCLI D, WH TE, 426. 000 m
73 808-75272 TRANSVERSE MARKI NGS, THERMOPLASTIC, SCLI D, WHI TE, 117. 000 m
74 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCOP LINE, 600 nmm 39. 000 m

75 808-97664 PAVEMENT MESSAGE MARKI NGS THERMOPLASTI C, HANDI CAP SYMBCL 4. 000 EACH



SCHEDULE CF PAY | TEMS PAGE 19
CALL ORDER : 320 CONTRACT ID : RS 26383-A
LETTI NG DATE : 09/14/04 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07039 FIELD CFFICE, B 6. 000 MOs
3 106-03285 FAI LED NMATER AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
6 304-07783 HVA PATCH NG TYPE D 355. 000 TON
7 306-08032 M LLING TRANSI TI ON 2,794. 000 SYS
8 306-08034 M LLING ASPHALT, 1 1/2 IN 181, 036. 000 SYS
9 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
10 401-07329 QU QA HWVA, 4, 70, SURFACE, 9.5 nm 14, 936. 000 TON
11 406- 05520 ASPHALT FCR TACK CQAT 42. 500 TON
12 501-06266 PRCFI LOGRAPH, PCCP LuUwP LuUwP
13 507-07482 CRACKS AND JO NTS I N PCCP, ROUT AND SEAL 9, 472. 000 LFT
14 606-07484 M LLED HVA SHOULDER CORRUGATI ONS 29, 829. 000 LFT
15 610-07788 HVA FOR APPRCACHES, TYPE D 231. 000 TON
16 612-04315 ASPHALT MATERI AL FCR UNDERSEAL 8. 000 TON
17 615-06525 CASTI NG ADJUSTED TO GRADE, MONUMENT 2.000 EACH
18 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 4,624. 000 LFT
19 801-06640 CONSTRUCTI ON SIGN, A 50. 000 EACH
20 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
21 805-02328 SI GNAL CABLE, 1C 14CGA 3, 000. 000 LFT
22 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 750. 000 LFT
23 808-06711 LI NE, PAINT, BROKEN, WHITE, 4 IN 11, 560. 000 LFT
24 808-06713 LINE, PAINT, SCLID, WHTE, 4 IN 90, 193. 000 LFT
25 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 24 IN 564. 000 LFT
26 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMCPLASTI C, LANE | NDI CATI ON 39. 000 EACH
27 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 39. 000 EACH
28 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 580. 000 EACH

29 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 580. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 20
CALL ORDER : 330 CONTRACT ID : RS 27042-A
LETTI NG DATE : 09/14/04 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 6. 000 MOS
3 106-03285 FAI LED MATERI AL 1. 000 DOL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DO
5 110-01001 MOBI LI ZATI N AND DEMOBI LI ZATI ON LuUWP LUWP
6 303-01180 COVPACTED AGGREGATE, NO. 53 1, 416. 000 TON
7 304-07490 HVA PATCH NG TYPE B 641. 000 TON
8 304-07491 HVA PATCHING TYPE C 641. 000 TON
9 306-08032 M LLI NG TRANSI TI ON 12, 576. 000 SYS
10 306-08034 MLLING ASPHALT, 1 1/2 IN 46, 418. 000 SYS
11 306-08042 M LLI NG SCARI FI CATI ON PRCFI LE 103, 947. 000 SYS
12 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
13 401-07322 QT QA HVA, 3, 64, SURFACE, 9.5 mm 12, 405. 000 TON
14 406- 05520 ASPHALT FOR TACK COAT 38. 000 TON
15 506-06333 PCCP PATCHI NG FULL DEPTH 132. 000 SYS
16 606-07484 M LLED HVA SHOULDER CORRUGATI ONS 26, 600. 000 LFT
17 610-07487 HVA FOR APPROACHES, TYPE B 1, 097. 000 TON
18 612-04315 ASPHALT MATERI AL FCR UNDERSEAL 23. 000 TON
19 612-60410 DRI LLED HOLE FOR UNDERSEAL 380. 000 EACH
20 615-06525 CASTI NG ADJUSTED TO GRADE, MONUMENT 6. 000 EACH
21 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 4,541. 000 LFT
22 801-06640 CONSTRUCTI ON SIGN, A 55. 000 EACH
23 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
24 808-06712 LI NE, PAINT, BROKEN, YELLON 4 IN. 19, 913. 000 LFT
25 808-06713 LINE, PAINT, SCLID, WHTE, 4 IN 61, 337. 000 LFT
26 808-06714 LINE, PAINT, SCLID, YELLON 4 IN 25, 493. 000 LFT
27 808-06721 TRANSVERSE MARKI NGS, PAI NT, CROSSWALK LINE, 4 IN 561. 000 LFT
28 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 24 IN 467. 000 LFT
29 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 23. 000 EACH
30 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 12. 000 EACH
31 808-75996 SNOWPLOMABLE RAI SED PAVEMENT MARKER, REMOVE 417. 000 EACH

32 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 417. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 21
CALL ORDER : 340 CONTRACT ID : RS 27104-A
LETTI NG DATE : 09/14/04 10: 00 AM

SECTI ON NO. 0001 HVA RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07039 FIELD OFFICE, B 12. 000 MOs
3 106-03285 FAI LED NMATER AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
6 202-02241 GUARDRAI L, REMOVE 144. 000 LFT
7 202-02271 HEADWALL, REMOVE 1. 000 EACH
8 202-93741 GUARD RAI L END TREATMENT, REMOVE 5. 000 EACH
9 203-02376 EXCAVATI ON, COWON, FOR DI TCH GRADI NG LUWP LUWP
10 205-06932 TEMPORARY CHECK DAM STRAW BALES 240. 000 LFT
11 211-07454 STRUCTURE BACKFI LL 180. 000 CYs
12 304-07490 HVA PATCH NG TYPE B 550. 000 TON
13 306-08033 M LLING ASPHALT, 1 IN 137, 050. 000 SYS
14 306-08043 M LLING TRANSI TI ON 14, 073. 000 SYS
15 401-06264 PRCOFI LOGRAPH, HVA LUWP LUWP
16 401-07327 QT QAHWA, 2, 70, SURFACE, 9.5 nmm 11, 450. 000 TON
17 401-07378 QT QA HWVA, 2, 70, |NTERMEDI ATE, 12.5 mm 5, 250. 000 TON
18 402-07451 HVA, TYPE B, WEDGE AND LEVEL 16, 000. 000 TON
19 405-05517 ASPHALT FOR PRI ME COAT 40. 000 TON
20 406- 05520 ASPHALT FCR TACK COAT 75. 000 TON
21 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 5. 000 EACH
22 601-92948 GUARDRAI L, ADJUST HEI GHT 900. 000 LFT
23 601-94689 GUARDRAI L END TREATMENT, OS 5. 000 EACH
24 610-07487 HVA FOR APPROACHES, TYPE B 7,025. 000 TON
25 611-06497 MAI LBOX ASSEMBLY, SI NGLE 65. 000 EACH
26 615-06520 MONUVENT, RE-ESTABLI SH 2.000 EACH
27 615-06527 MONUMENT, SECTI ON CORNER 1. 000 EACH
28 616-02320 GECTEXTI LES 2, 250. 000 SYS
29 616-06451 Rl PRAP, UNI FCRM 3, 000. 000 TON
30 621-06559 MULLCHED SEEDING R 1, 000. 000 SYS
31 715-05121 PIPE, TYPE 1, A RCULAR 18 IN 264. 000 LFT
32 715-05123 PIPE, TYPE 1, G ROULAR 24 IN 82. 000 LFT
33 715-05125 PIPE, TYPE 1, G RCULAR 30 IN 86. 000 LFT
34 715-46010 PI PE END SECTION, 18 IN. 4.000 EACH
35 715-46020 PI PE END SECTION, 24 IN. 2.000 EACH
36 801-06203 TEMPCRARY PAVEMENT MARKING 4 I N 17, 130. 000 LFT
37 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 5, 800. 000 LFT
38 801-06640 CONSTRUCTI ON SIGN, A 49. 000 EACH
39 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
40 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN. 470. 000 LFT
41 808-06713 LINE, PAINT, SQLID, WHTE, 4 IN 114, 200. 000 LFT
42 808-06714 LINE, PAINT, SCLID, YELLON 4 IN 110, 800. 000 LFT
43 808-75340 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD, RXR 2. 000 EACH
44 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1, 295. 000 EACH

45 808-75998 SNOAPLOMBLE RAI SED PAVEMENT NMARKER 1, 295. 000 EACH



SCHEDULE OF PAY | TEMS PACGE 22
CALL ORDER : 350 CONTRACT ID : RS 27534-A
LETTI NG DATE : 09/14/04 10: 00 AM

SECTI ON NO. 0001 HVA RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07039 FIELD CFFICE, B 11. 000 MO
3 106-03285 FAI LED NMATER AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 [DOR
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
6 303-01180 COVPACTED AGGREGATE, NO. 53 1, 204. 000 TON
7 304-07490 HVA PATCH NG TYPE B 1, 196. 000 TON
8 306-08032 M LLING TRANSI TI ON 6, 487. 000 SYS
9 306-08042 M LLING SCARI FI CATI ON PRCFI LE 186, 629. 000 SYS
10 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
11 401-07327 QT QA HVA, 2, 70, SURFACE, 9.5 mm 15, 397. 000 TON
12 401-07397 QT QAHVA, 2, 70, |INTERVEDI ATE, 19.0 nm 20, 529. 000 TON
13 406- 05520 ASPHALT FOR TACK COAT 89. 000 TON
14 610-07487 HVA FOR APPROACHES, TYPE B 1, 460. 000 TON
15 615-06525 CASTI NG ADJUSTED TO GRADE, MONUMENT 7.000 EACH
16 720-44000 CASTING ADJUST TO GRADE 14. 000 EACH
17 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 7,122. 000 LFT
18 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 7,122.000 LFT
19 801-06640 CONSTRUCTI ON SIGN, A 38. 000 EACH
20 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
21 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 13, 175. 000 LFT
22 808-06713 LINE, PAINT, SCLID, WVHTE, 4 IN 113, 057. 000 LFT
23 808-06714 LINE, PAINT, SCLID, YELLOW 4 IN 18, 519. 000 LFT

24 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCOP LINE, 24 IN 12. 000 LFT



SCHEDULE OF PAY | TEMS PACGE 23
CALL CRDER : 360 CONTRACT ID : RS 27594-A
LETTI NG DATE : 09/14/04 10: 00 AM

SECTI ON NO. 0001 HVA RESURFACE

1 105-06845 OONSTRUCTI ON ENG NEERI NG LUVP LUWP
2 105-07038 FI ELD OFFI CE, A 7. 000 MBS
3 106-03285 FAl LED MATERI AL 1. 000 DOL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUVP LUVP
6 202-02241 GUARDRAI L, REMOVE 563. 000 LFT
7 202-93741 GUARD RAI L END TREATMENT, REMOVE 3. 000 EACH
8 303-01180 OCOVPACTED AGGREGATE, NO 53 30. 000 TON
9 304-07490 HVA PATCH NG TYPE B 1, 161. 000 TON

10 306- 08033 MLLING ASPHALT, 1 IN 64, 407. 000 SYS

11 306-08034 M LLING ASPHALT, 1 1/2 IN 8, 560. 000 sYs

12 306- 08043 M LLING TRANSI TI ON 3, 548. 000 SYS

13  401- 06264 PROFI LOGRAPH, HVA LUWP LUWP

14 401-07321 QC QAHVA, 2, 64, SURFACE, 9.5 mm 5, 317. 000 TON

15 401-07327 QC/ QA HVA, 2, 70, SURFACE, 9.5 mm 703. 000 TON

16 401-07390 QC QAHVA, 2, 64, | NTERVEDI ATE, 19.0 mm 10, 634. 000 TON

17 405-05517 ASPHALT FOR PRI ME COAT 20. 000 TON

18 406- 05520 ASPHALT FOR TACK COAT 35. 000 TON

19 601-01625 GUARDRAI L CONNECTCR SYSTEM W BEAM CURVED, 1 1. 000 EACH

20 601- 94689 GUARDRAI L END TREATMENT, OS 3. 000 EACH

21 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN SPAC NG 487. 500 LFT

22 610-07487 HVA FOR APPROACHES, TYPE B 782. 000 TON

23 612-04315 ASPHALT MATERI AL FOR UNDERSEAL 43. 000 TON

24 612-60410 DRI LLED HOLE FOR UNDERSEAL 656. 000 EACH

25  616-02320 GEOTEXTI LES 22.000 SsYs

26  616- 06405 Rl PRAP, REVETMENT 22.000 TN

27 720- 44000 CASTING, ADJUST TO GRADE 12. 000 EACH

28 801- 06203 TEMPORARY PAVEMENT MARKING 4 | N. 4,573. 000 LFT

29 801- 06207 TEMPORARY PAVEMENT MARKI NG, REMOVABLE, 4 IN. 2, 287. 000 LFT

30 801-06640 OONSTRUCTI ON SI GN, A 30. 000 EACH

31 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUMP

32 80806712 LINE, PAINT, BROKEN, YELLON 4 IN. 4, 750.000 LFT

33 808 06713 LINE, PAINT, SOLID, WHTE, 4 IN 45, 732. 000 LFT

34 80806714 LINE, PAINT, SOLID, YELLOW 4 IN. 16, 861. 000 LFT

35 808 75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN. 21. 000 LFT

36 808- 75996 SNOWPLOWABLE RAI SED PAVEMENT MARKER REMOVE 400. 000 EACH

37 808-75998 SNOWPLOWABLE RAI SED PAVEMENT NMARKER 400. 000 EACH






